

March 2025

PROJECT INFORMATION

- Procurement Method: **Design-Build Low-Bid (DBLB)**
- Contract Number: **R-42570**
- Scheduled Letting: **November 19, 2025**
- Anticipated Construction: **Fall 2026 - Summer 2029**

ESTIMATED QUANTITIES

- Bridge Deck: **183,000 Sq.Ft.**
- Pavement Area: **435,000 Sq.Yds.**
- Retaining Wall: **134,100 Sq.Ft.**
- Excavation/Cut: **380,000 Cu.Yds.**

PROCUREMENT DETAILS

- Scope of Services & Appendices
- One-on-One Meetings
- Q&A Process
- Alternative Technical Concepts (ATC) Process
- Technical Proposal
- Cost Proposal

KEY DATES

- March 5, 2025: **Industry Forum**
- April 16, 2025: **Draft SOS & RID**
- May 14, 2025: **Advertisement**
- May 28, 2025: **Pre-Bid Meeting**
- October 15, 2025: **Technical Proposals Due**
- November 19, 2025: **Special Letting**

Project Area

